HARYANA POLICE HOUSING CORPORATION

(A Haryana Government Undertaking)
Plot No. C-10, Sector 6, Panchkula – 134109

Ref :- HPHC/Tech. Br/ **Dated :-**

To

The Director Public Relation,
Haryana, Chandigarh

Subject:- **ADVERTISEMENT**

The enclosed advertisement be got published as per DPR Haryana policy No. 19807-19967 dated 8.10.2015 in the following newspapers at the earliest at DAVP rates.

i) The Tribune
ii) The Hindustan Times
iii) Dainik Jagran

The requisite bill in duplicate may to be sent to this office for releasing the payment.

DA/As above

(Suman Rawat)
Assistant Engineer (Civil)
for Chairman & Managing Director,
Haryana Police Housing Corpn
Panchkula

Endst No. HPHC/ Tech. Br / 20779- 20807 **Dated:-** 30/10/2026

A copy is forwarded to the following for information and necessary action please:-

1. The Director General of Prisons, Haryana, Panchkula
2. The Director General of Police, Haryana, Panchkula
3. The Additional Director General of Police, CID, Haryana, Panchkula
4. The Additional Director General, State Vigilance & Anti Corruption Bureau, Haryana, Panchkula
5. The Director General, Higher Education Department, Haryana Shiksa Sadan, Sector 5, Panchkula
6. The Director General, Haryana Institute of Public Administration, Gurugram
7. The Managing Director, Haryana State Cooperative Labour and Construction Pvt Ltd.
8. The Chief Engineer, HPHC, Panchkula
9. The S.E., HPHC Panchkula / Gurugram / Madhuban.
10. The Manager Finance, HPHC, Panchkula.
11. The XEN, HPHC Panchkula /Ambala / Rohtak / Madhuban / Hisar / Gurugram / Faridabad / Rewari
12. The XEN (E), HPHC Madhuban / Panchkula / Gurugram
13. Reader to MD, HPHC Panchkula
14. The Assistant Architect, HPHC, Panchkula.
15. Software Developer, Technical Branch, HPHC Panchkula
16. CHD (E) / Junior Engineer (Civil) / Technical Consultant, Technical Branch, HPHC Panchkula

DA/ Advertisement

Suman

(Suman Rawat)
Assistant Engineer (Civil)
for Chairman & Managing Director,
Haryana Police Housing Corpn
Panchkula

HARYANA POLICE HOUSING CORPORATION

(A Haryana Government Undertaking)
Plot No. C-10, Sector 6, Panchkula – 134109

Tender Notice Reference No.HPHC/2026/25 **Dated :**

E-TENDER NOTICE INVITING TENDER

HPHC invites bids from the contractors who have created login ID on the portal **http://works.haryana.gov.in** through online bids on the website: **http://etenders.hry.nic.in** for the works detailed in the table.

Sr. No	Name of work	Earnest Money (In Rs.)		Cost of Tender Document (Non refundable) (In Rs.)			Time limit
		From Contractors	From Societies	Tender document fee	GST @18%	Total Amount	
	AMBALA DIVISION						
1.	Construction of GO`s Mess at Police Lines, Yamunanagar **(Estimated cost of Rs. 546.11 lacs)**	10,92,000/-	5,46,000/-	20,000/-	3,600/-	23,600/-	365 days
2.	Construction of new Police Station building Radaur in district Yamunanagar **(Estimated cost of Rs. 553.70 lacs)**	11,08,000/-	5,54,000/-	20,000/-	3,600/-	23,600/-	365 days
3.	Construction of Police Station Ladwa Distt Kurukshetra **(Estimated cost of Rs. 555.77 lacs)**	11,12,000/-	5,56,000/-	20,000/-	3,600/-	23,600/-	365 days
4.	Special Repair of Building for CIA Staff, Ambala **(Estimated cost of Rs. 34.67 lacs)**	Reserve only for Cooperative Societies = 25,000/-		5,000/-	900/-	5,900/-	240 days
5.	Annual Maintenance of Various residential and non-residential buildings in District Kurukshetra **(Estimated cost of Rs. 174.72 lacs).**	3,50,000/-	1,75,000/-	15,000/-	2,700/-	17,700/-	365 days
6.	Special repair of 192 Nos Houses for ORs`s, 26 Nos Houses for Old NGO, 2Nos Inspector Houses and 24 Nos Type-II houses in Police line Kurukshetra **(Estimated cost of Rs. 520.45 lacs).**	10,42,000/-	5,21,000/-	20,000/-	3,600/-	23,600/-	365 days
7.	Construction of Junior Wing in DAV Police Public School Police Lines, Kurukshetra **(Estimated cost of Rs. 508.41 lacs)**	10,16,000/-	5,08,000/-	20,000/-	3,600/-	23,600/-	365 days
8.	Construction of Boundary wall for newly constructed family quarters at Police Station, Pehowa District Kurukshetra **(Estimated cost of Rs. 21.53 lacs).**	Reserve only for Cooperative Societies = 22,000/-		1,000/-	180/-	1,180/-	180 days
	GURUGRAM DIVISION						
9.	Construction of additional storey for Residential Accommodation on the terrace at Police Station DLF Phase 3, Gurugram **(Estimated cost of Rs. 95.08 lacs).**	Reserve only for Cooperative Societies = 95,000/-		5,000/-	900/-	5,900/-	365 days
10.	Construction of Additional Storey for Residential Accommodation on the terrace at Police Station Sushant Lok, Sector 27 Gurgugram **(Estimated cost of Rs. 97.56 lacs).**	Reserve only for Cooperative Societies = 98,000/-		5,000/-	900/-	5,900/-	365 days
11.	Construction of Car Parking shed near existing Car Parking shed at HIPA Complex, District Gurugram **(Estimated cost of Rs. 20.91 lacs).**	Reserve only for Cooperative Societies = 21,000/-		1,000/-	180/-	1,180/-	180 days
12.	Whitewash / Repair of Hostel building at HIPA Complex, Sector-18, Gurugram **(Estimated cost of Rs. 20.56 lacs)**	Reserve only for Cooperative Societies = 21,000/-		1,000/-	180/-	1,180/-	281 days
	HISAR DIVISION						
13.	Special Repair of Sadar Police Station Tohana District Fatehabad **(Estimated cost of Rs. 56.57 lacs).**	Reserve only for Cooperative Societies =58,000/-		5,000/-	900/-	5,900/-	270 days

14.	Up-gradation of Boundary wall in Police Station Nathusari Chopta District Sirsa **(Estimated cost of Rs. 61.31 lacs).**	Reserve only for Cooperative Societies = 61,000/-		5,000/-	900/-	5,900/-	180 days
15.	Up-gradation of Water supply system in Police Lines, Sirsa **(Estimated cost of Rs. 79.22 lacs).**	Reserve only for Cooperative Societies = 79,000/-		5,000/-	900/-	5,900/-	270 days
16.	Up-gradation of Boundary wall by providing concertina wire, earth filling, construction of toilet at ground floor and SITC of Lift in City Police Station HSVP, Sector-10, Fatehabad **(Estimated cost of Rs. 112.32 lacs).**	2,24,000/-	1,12,000/-	15,000/-	2,700/-	17,700/-	270 days
17.	Construction of Additional shed in transport branch for Govt. vehicles in Police lines, Fatehabad **(Estimated cost of Rs. 42.04 lacs).**	Reserve only for Cooperative Societies = 25,000/-		5,000/-	900/-	5,900/-	180 days
18.	Construction of Santry Post and Boundary wall with concertina wire around the Magazine and Tear Gas near Admin. Block in Police Lines, Sirsa **(Estimated cost of Rs. 56.50 lacs).**	Reserve only for Cooperative Societies = 57,000/-		5,000/-	900/-	5,900/-	270 days
19.	Up-gradation of existing Sewage Treatment Plant in Police Lines, Fatehabad **(Estimated cost of Rs. 122.92 lacs).**	2,46,000/-	1,23,000/-	15,000/-	2,700/-	17,700/-	365 days
20.	Construction of New building of Pre-primary block for DAV Police Public School in Police Lines, Sirsa **(Estimated cost of Rs. 537.68 lacs).**	10,76,000/-	5,38,000/-	20,000/-	3,600/-	23,600/-	455 days
	MADHUBAN DIVISION						
21.	Construction of Police Station at Munak, Distt. Karnal **(Estimated cost of Rs. 644.92 lacs).**	12,90,000/-	6,45,000/-	20,000/-	3,600/-	23,600/-	365 days
22.	Special Repair of Sulabh Toilets and Armoury Kot in Police Lines, Panipat **(Estimated cost of Rs. 65.23 lacs).**	Reserve only for Cooperative Societies = 65,000/-		5,000/-	900/-	5,900/-	270 days
23.	Special Repair of various buildings in Police Complex, Newal, Distt. Karnal **(Estimated cost of Rs. 70.30 lacs).**	Reserve only for Cooperative Societies =70,000/-		5,000/-	900/-	5,900/-	270 days
24.	Construction of 2 No. DSP Residences in Police Lines, Karnal **(Estimated cost of Rs. 167.42 lacs).**	3,34,000/-	1,67,000/-	15,000/-	2,700/-	17,700/-	365 days
25.	Special Repair of SP and DSP Residences in Commando Complex, Newal **(Estimated cost of Rs. 55.03 lacs)**	1,10,000/-	55,000/-	5,000/-	900/-	5,900/-	270 days
	ROHTAK DIVISION						
26.	Construction of Main gate, Santry Post and Civil, E.I miscellaneous works of Detention/Holding Center at District Jail, Sunaria, Rohtak **(Estimated cost of Rs. 250.55 lacs).**	5,02,000/-	2,51,000/-	15,000/-	2,700/-	17,700/-	273 days
27.	Construction of 10 ACP's residences in Police Station Rai Distt. Sonipat **(Estimated cost of Rs. 977.91 lacs)**	19,56,000/-	9,78,000/-	20,000/-	3,600/-	23,600/-	456 days
28	Construction of new road outside of family quarters Type-G in P.L Rohtak **(Estimated cost of Rs. 45.38 lacs)**	90,000/-	45,000/-	5,000/-	900/-	5,900/-	60 days
29.	Construction of Multipurpose hall and library with attached washroom in Govt. College for Women at Murthal, Sonipat **(Estimated cost of Rs. 284.03 lacs)**	5,68,000/-	2,84,000/-	15,000/-	2,700/-	17,700/-	518 days
30.	Construction of Camp office at Superintendent of Police Residence, Charkhi Dadri **(Estimated cost of Rs. 22.87 lacs)**	46,000/-	23,000/-	1,000/-	180/-	1,180/-	90 days
31.	Special Repair of Barrack and Construction of Parking shed at the Administrative Block	90,000/-	45,000/-	5,000/-	900/-	5,900/-	90 days

	in Police Lines, Bhiwani **(Estimated cost of Rs. 44.83 lacs)**						
32.	Construction of Residence for Additional SP in P.L Bhiwani **(Estimated cost of Rs. 127.99 lacs)**	2,56,000/-	1,28,000/-	15,000/-	2,700/-	17,700/-	518 days
33.	Establishment of Computer Lab at Distt Prisons Jhajjar **(Estimated cost of Rs. 9.87 lacs)**.	Reserve only for Cooperative Societies = 10,000/-		1,000/-	180/-	1,180/-	90 days
34.	Special repair of Police Station Sadar at Rohtak **(Estimated cost of Rs. 44.53 lacs)**.	Reserve only for Cooperative Societies = 25,000/-		5,000/-	900/-	5,900/-	120 days
	PANCHKULA DIVISION						
35.	Construction of Chamber Room for Tubewell No. 3 installed in park of 100 nos. houses in Police Lines, Moginand, Panchkula **(Estimated cost of Rs. 8.88 lacs)**.	Reserve only for Cooperative Societies =9,000/-		1,000/-	180/-	1,180/-	90 days
36.	Construction of Park in Police Station Sector - 20, Panchkula **(Estimated cost of Rs. 5.85 lacs)**.	Reserve only for Cooperative Societies = 6,000/-		1,000/-	180/-	1,180/-	60 days
37.	Special Repair of CID Lines Building in Sector-19, Panchkula **(Estimated cost of Rs. 14.84 lacs)**.	Reserve only for Cooperative Societies = 15,0000/-		1,000/-	180/-	1,180/-	60 days
	REWARI DIVISION						
38.	Construction of Roads in Police Lines Narnaul Distt. Mahendergarh **(Estimated cost of Rs. 63.79 lacs)**	1,28,000/-	64,000/-	5,000/-	900/-	5,900/-	180 days

The schedules of dates are as under:-

Start date of downloading and last date of bid submission i) For Works at Sr. No. 4,8,11,12,13,14,18,17,25,28,30,31,33,34,35,36,37 & 38 ii) For Works at Sr. No.5,9,10,15,16,19,22,23,24,26,29 & 32 iii) For Works at Sr. No. 1,2,3,6,7,20,21 & 27	 28.10.2026 at 01.00 P.M. to 05.11.2026 at 05.00 P.M. 28.10.2026 at 01.00 P.M. to 10.11.2026 at 05.00 P.M. 28.10.2026 at 01.00 P.M. to 12.11.2026 at 05.00 P.M.
Opening of Technical Bid i) For Works at Sr. No. 4,8,11,12,13,14,18,17,25,28,30,31,33,34,35,36,37 & 38 ii) For Works at Sr. No.5,9,10,15,16,19,22,23,24,26,29 & 32 iii) For Works at Sr. No. 1,2,3,6,7,20,21 & 27	 06.11.2026 at 11.00 A.M 11.11.2026 at 11.00 A.M 13.11.2026 at 11.00 A.M
Financial Bid Opening Date will be informed subsequently	

For further details and e-tendering schedule please visit website http://works.haryana.gov.in *or* http://etenders.hry.nic.in.

For and on behalf of HPHC

Suman 22/10/2026

(Suman Rawat)
Assistant Engineer (Civil)
Mobile No. 94632-00487